



CITY OF SAN JUAN
RIDGE ROAD AND THE GROVE SUBDIVISION
STREET IMPROVEMENTS PROJECT
RFB NO. 25-011-07-30
ADDENDUM NO. 1

Addendum Date: July 28, 2025

Notice to Bidders:

The Request for Bid (RFB) is modified as set forth in this Addendum. The Original RFB documents and any previously issued Addenda remain in effect. This addendum will be part of the contract documents and shall be included with Bid submittal. Non-receipt of addendum by bidder under no circumstances relieves bidder of obligation of compliance with the terms and conditions stated in the addendum.

Revision To The RFB: Specifications

1. Revised Specifications
 - a. Section covers were placed on their proper section.
 - b. Table 3 Alternative Bid Items added to Section 00300.
 - c. Section 00710 – EJCDC Standard General Conditions of Construction Contract added to Specifications Book.

Plans:

1. Revision to Sheet Numbers 25 to 31.
2. Revision to Sheet Numbers 33 to 41.

Questions:

1. What is the Engineering Cost Estimate on this project?
The Engineering Cost Estimate is \$1,125,895.40.

Acknowledgement by Respondent:

Respondents shall acknowledge receipt of this Addendum No. 1. Submit Completed Addendum with Statement of Bid. Failure to acknowledge receipt of this addendum may render your bid "Incomplete".



Trimad Consultants, L.L.C.
Texas Firm No. 18526

Signature of Respondent

Date

END OF ADDENDUM